PSENERGY AGREEMENT FOR JOINT TRENCHIN

This agreement establishes the terms and conditions under which the City of San Antonio, Texas
acting by and through the Public Service Board ("CPS Energy"), a municipal utility of the City of

San Antonio, may grant access to certain underground trenches to

a corporation of the state of (“Joint Trencher”) for the installation by Joint
Trencher of its conduits, ducts, and facilities in such trenches (the “Agreement”), with such
Agreement to be effective as of the date of execution by the last signatory hereto (the “Effective
Date”). CPS Energy and Joint Trencher are collectively referred to herein as the “Parties” and
sometimes individually referred to herein as a “Party.”

E.

Recitals

CPS Energy has a need from time to time to construct trenches in order to place its
utility facilities underground; and

Joint Trencher has a need from time to time to place communications conduits, ducts,
and other facilities underground; and

CPS Energy is willing to allow Joint Trencher to place its communications conduits,
ducts, and other facilities into CPS Energy trenches, provided that Joint Trencher is
responsible for the design of its facilities, construction coordination with other entities
regarding installation of its facilities, obtaining all requisite authorizations from public
and private property owners and governmental entities to install, maintain, and operate
its facilities within the Public Right of Way or easement where the trench is located, and
making upfront payment of construction costs where applicable; and

CPS Energy may refuse to authorize such joint trenching where there is insufficient
capacity or for reasons relating to safety, reliability, generally applicable engineering
purposes, or any other Applicable Engineering Standards, including CPS Energy’s
Electric Service Standards and Gas Service Standards, or any other reason in
accordance with the terms and conditions of the CPS Energy Pole Attachment
Standards; untimely payment of invoices or other charges for which Joint Trencher is
liable under the terms of this Agreement; and consistent with the duties outlined in this
Agreement; and

The Agreement supersedes all prior existing joint trenching agreements.

Therefore, in consideration of the foregoing recitals, which are incorporated as terms of this
Agreement, and of the mutual covenants, terms and conditions, remunerations, and other
rights and obligations provided in this Agreement, the Parties agree as follows:

Article 1. Definitions

For the purposes of this Agreement, the following terms, phrases, words, and their derivations shall
have the meaning set forth in this Article unless more specifically defined within another provision
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of this Agreement or in the Pole Attachment Standards. When not inconsistent with the context,
words used in the present tense include the future tense, words in the plural number include the
singular number, and words in the singular number include the plural number. The words "shall"
and "will" are mandatory, and the word "may" is permissive. The word "or" includes "and" unless
the context indicates otherwise. Words not defined shall be given their common and ordinary
meaning. Capitalized terms not listed in this Article 1 shall have the meaning given to them in the
Pole Attachments Standards.

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

Applicable Engineering Standards has the same meaning as the Pole Attachment
Standards.

Attaching Entity has the same meaning as in the Pole Attachment Standards.

Civic Authority means any city or any other governmental entity with authority over a
Civic Project.

Civic Project means any specific project that requires adjustments of CPS Energy
Poles, Streetlight Poles, or other CPS Energy Facilities to accommodate federal, state,
city, or county roadway reconstruction/widening, drainage improvements, or other type
of civic improvement project (reimbursable to CPS Energy or not) within the Public
Right of Way.

Commercial Joint Trench means a trench excavated by CPS Energy in relation to a
Commercial Underground Project for installation of its conduits, duct systems, and
electrical and gas facilities which is offered to one or more Attaching Entities to relocate
their existing aerial facilities by installing communications conduits and duct bank
systems within CPS Energy's trench.

Commercial Underground Project means a construction project undertaken by a
Civic Authority, Private Developer, or CPS Energy, in which CPS Energy relocates its

existing aerial non-residential electric facilities (including mixed-use facilities) to an
underground trench.

Developer's Engineer means a Developer's designated engineer for purposes of
reviewing and coordinating Residential or Commercial Underground Projects.

Developer's Representative means a Developer's designated representative for
purposes of coordinating Residential or Commercial Underground Projects.

Final Design means the final engineering design documents and plans adopted by CPS
Energy outlining the routing plan and specifications for the installation of all facilities
to be located within a Joint Trench for a specific Residential or Commercial
Underground Project.

Hazardous Substance shall be interpreted broadly to mean any substance or
material designated or defined as hazardous or toxic waste, hazardous or toxic
material, hazardous or toxic or radioactive substance, or other similar term by any
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1.11

1.12
1.13
1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

federal, state, or local laws, regulations or rules now or hereafter in effect, including
any amendments.

Joint Trencher's Design means the engineering design documents outlining the
routing plan and specifications for the installation of Joint Trencher's facilities in a
Joint Trench for each specific Residential or Commercial Underground Project.

Notice of Commercial Underground Project has the meaning given in Section 4.1.1.

Pole has the same meaning as in the Pole Attachment Standards.

Pole Attachment Standards (or Standards) means the "CPS Energy Pole
Attachment Standards" with an initial effective date of August 1, 2016, and as

amended from time to time. The CPS Energy Pole Attachment Standards are found
at https://www.cpsenergy.com/en/construction-and-renovation/pole-attachment-
services.html.

Pre-Construction Meeting means a meeting convened by CPS Energy or a
Developer to confirm the Final Design and coordinate the construction schedule
and process for a given Underground Project.

Preliminary Design means the initial engineering design documents and plans
proposed by CPS Energy outlining the routing plan and specifications for the
installation of facilities to be located within a Joint Trench for a specific Residential
or Commercial Underground Project.

Preliminary Design Meeting means the initial meeting convened by CPS Energy
or a Developer to communicate the joint trench planning and design process to
Joint Trenchers for a given Underground Project.

Private Developer (or Developer) means a private individual or private entity

undertaking a Private Development Project.

Private Development Project means any specific project that requires
adjustments of or changes to CPS Energy Poles, Streetlight Poles, or other CPS

Energy Facilities, to accommodate a Private Developer's improvement project
(whether reimbursable to CPS Energy or not).

Residential Joint Trench means a trench excavated by CPS Energy in relation to
a Residential Underground Project for installation of its conduits, duct systems, and
electrical and gas facilities which is offered to one or more entities for expansion to
contain conduit and duct banks systems owned and maintained by more than one
entity.

Residential Joint Trench Service Request for Billing (or "Invoice') means the
Invoice sent by CPS Energy in accordance with the CPS Energy Joint Trenching

rates set out in Appendix A. An example of the Invoice is attached as Appendix B.
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1.22

1.23

1.24

Residential Underground Project means any specific project undertaken by a Civic
Authority, Private Developer, or CPS Energy, that requires the creation of a trench by

CPS Energy for its residential electric and/or gas facilities.

Underground Project Inspector means a CPS Energy inspector charged with
inspecting the installation of Joint Trencher's facilities in a Joint Trench applicable to a
Residential Underground Project or a Commercial Joint Trench applicable to a
Commercial Underground Project following the installation of such facilities.

Underground Residential Distribution Diagrams means the diagrams attached as
Appendix C.

Article 2. Scope of Agreement

2.1

2.2

2.3

Subject to safety, reliability, and applicable engineering considerations, CPS Energy
shall grant anon-exclusive license to Joint Trencher to access a Residential Joint Trench
or Commercial Joint Trench, as appropriate, to accommodate Joint Trencher's conduit,
duct system, and communications facilities. CPS Energy may grant access to its
trenches to more than one entity subject to the notice requirements provided in this
Agreement.

Access to a Joint Trench under this Agreement shall be contingent on Joint Trencher's
compliance with the following requirements:

22.1 Timely notice of decision to install facilities in an available trench to CPS
Energy or the general contractor, or other designated representative, for the
appropriate construction project within the time frames provided herein;

2.2.2 Demonstration that it has all required permits and authorizations from the
applicable public and private property owners to install, maintain, and operate
its facilities within the Public Right of Way or easement where the trench is
located;

223 Timely completion and delivery of the engineering design documents necessary
to accommodate Joint Trencher's facilities in an available trench;

224 Upfront payment to general contractor, or other designated representative, or
CPS Energy or its excavation contractor, as appropriate, of the access fee to
accommodate Joint Trencher's facilities in an available trench; and

2.2.5 Timely installation of Joint Trencher's facilities in an available trench within
the construction time frames established herein for the construction project.

2.2.6 Compliance with all other applicable requirements established herein.

This Agreement shall apply to the excavation activities and trenching functions
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24

2.5

2.6

2.7

2.8

2.9

2.10

performed by CPS Energy or its contractor(s) for:

23.1 The installation of CPS Energy's primary and secondary electric facilities, and
gas facilities as appropriate, in residential subdivisions as set out in the
Residential Joint Trench provisions of Article 3; or

2.3.2 The relocation from aerial to underground of CPS Energy's non-residential
electric facilities (including in mixed-use developments) as set out in the
Commercial Joint Trench provisions of Article 4.

This Agreement is not applicable to service trenching which is the underground service
conductors/gas piping between the utility source (primary/gas mains) and the meter.

This Agreement establishes the requirements under which Joint Trencher may gain
access to an available trench with CPS Energy's consent that CPS Energy excavates for
the underground installation of its facilities.

This Agreement is subject to the requirements of the Pole Attachment Standards, which
may be amended from time to time.

Any use, operation, installation, maintenance activity, or removal function on the part
of Joint Trencher in relation to its facilities in a CPS Energy trench shall be consistent
with all Applicable Engineering Standards, including CPS Energy's Electric Service
Standards and Gas Service Standards, and all applicable federal, state, or local laws,
regulations, and policies.

2.7.1 Representative examples of CPS Energy Residential Joint Trench installations
are found in the Residential Underground Distribution Diagrams attached in
Appendix C. These examples are not exhaustive of all types of installations and
there could be variations based on the specific site design.

Joint Trencher may locate and maintain its ducts and conduits within an available CPS
Energy trench and shall be solely responsible for obtaining and maintaining at its own
cost, and providing to CPS Energy at its request, all requisite and legally necessary
public and private authorizations, permits, and easements to occupy and operate its
facilities within the Joint Trench.

A Joint Trencher's access to a CPS Energy trench pursuant to this Agreement shall not
convey, or be deemed to convey, any right or authorization to occupy or use any CPS
Energy ducts or conduits within the trench.

CPS Energy shall excavate a trench to the depth necessary to accommodate its electrical
and gas facilities, as applicable. Where Joint Trencher is granted access to an available
trench for the installation of its conduits, duct systems, and facilities, Joint Trencher
shall be responsible for the additional cost required to accommodate such facilities in
the trench, including expanding the width or depth of a standard trench if necessary.



2.11 CPS Energy's prior consent is necessary to accommodate any Joint Trencher's
oversized cables or conduits, or multiple cables or conduits. Joint Trencher shall not
utilize any special excavation or trenching equipment in any available trench. All
enlargements of a trench shall be undertaken by the qualified general contractor for a
specific project or CPS Energy or its excavation contractor, as appropriate, pursuant to
pre-approved engineering design documents and following receipt of the upfront
construction cost payment.

2.12  Joint Trencher may participate in any trench segment along the length of an available
trench excavated to meet the requirements for the installation of CPS Energy's
facilities. Any extension or deviation of a trench segment outside of CPS Energy's
trenching requirements must be approved by CPS Energy or the general contractor for
the applicable construction project and shall be constructed at the sole cost of Joint
Trencher. Joint Trencher will be responsible for placing its conduits, duct systems, and
cables in a configuration consistent with the appropriate technical appendices to this
Agreement with the electric conduits always at the bottom of the trench.

2.13 This Agreement is not applicable to Joint Trencher’s service trenching which
encompass the installation of an underground service drop from the communications
facilities in the Joint Trench to a customer premises, or to network trenching related to
an underground connection of network equipment to the communications facilities in
the Joint Trench. Such service trenching or network trenching must be coordinated
with CPS Energy or the general contractor for the applicable construction project and
shall be excavated and constructed at the sole cost of Joint Trencher. Any boring
associated with service trenching or network trenching necessary to connect to an
available Joint Trench will be the responsibility of the participating Joint Trencher.

Article 3. Residential Joint Trench Requirements

The following terms and conditions shall govern a Joint Trencher's use of a CPS Energy Residential
Joint Trench.

3.1 Residential Joint Trench Process and Requirements

3.1.1 Upon receipt of notification of a Residential Underground Project initiated by a
Civic Authority, CPS Energy, or a Private Developer, Joint Trencher shall
notify the Civic Authority, CPS Energy or the Private Developer, as applicable,
of its interest in participating in the Residential Underground Project within the
time frame specified by the Civic Authority, CPS Energy or the Project Developer.

3.1.2  The role and responsibility of CPS Energy under this Agreement with respect
to Private Development Residential Underground Projects is expressly limited
to the design of CPS Energy infrastructure and transformers, including
performing any required inspections, and obtaining permits for CPS Energy



work.

3.1.2.1 For a Private Developer Project or Civic Authority Project, CPS Energy
shall provide the Private Developer or Civic Authority, the Developer's or
Civic Authority's Engineer, and/or the Developer's or Civic Authority's
Representative, as appropriate, an electronic or hard copy of CPS Energy's
Preliminary Design before or after the Preliminary Design Meeting that
CPS Energy holds for each Residential Underground Project. Joint
Trencher shall be responsible for obtaining a copy of the Preliminary
Design from the Developer for Joint Trencher's use in developing the
routing plan for Joint Trencher facilities for each specific Residential
Underground Project.

3.1.2.2 Prior to holding the Pre-Construction Meeting for each Residential
Underground Project, CPS Energy shall provide the Private Developer or
Civic Authority an electronic copy of CPS Energy's Final Design
incorporating its electrical and gas facilities. Joint Trencher shall be
responsible for obtaining a copy of the Final Design from the Developer
or Civic Authority, the Developer's or Civic Authority's Engineer, or the
Developer's or Civic Authority's Representative, as applicable.

3.1.3 Joint Trencher will be subject to the following process to request access
to a Residential Joint Trench for any Residential Underground Project:

3.1.3.1 Joint Trencher shall be responsible for attending all design meetings
associated with the Residential Underground Project. Within thirty (30)
business days of CPS Energy's delivery of its Preliminary Design to the
Developer, Joint Trencher shall provide CPS Energy its Joint Trencher's
Design for incorporating its facilities into the Residential Joint Trench and
identify the number of trench feet and the number and size of conduits
that the facilities will occupy.

3.1.3.2 Within twenty (20) business days of receiving Joint Trencher's Design,
CPS Energy will review the design documents and provide Joint Trencher
notice of the following:

3.1.3.2.1 Acceptance or rejection of proposed joint trench footage,
number of conduits, and conduit size

3.1.3.2.2 If the request is accepted, an Invoice on a per project basis, for
access to the Residential Joint Trench associated with the specific
Residential Underground Project based on the requested trench
footage identified in Joint Trencher's Design (see example of
Invoice in Appendix B); and

3.1.3.2.3 A request to proceed with construction by making payment to
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3.14

cover the appropriate share of Joint Trencher's construction cost.

3.1.3.3 After approval of the Joint Trencher’s proposed joint trench footage or
conduit counts and size per Section 3.1.3.2, Joint Trencher shall be
responsible to make full payment of the CPS Energy invoice for the
specific Residential Underground Project for access to the Residential
Joint Trench at least five (5) business days prior to the Pre-construction
meeting. The invoice shall be calculated at the CPS Energy rates
published at the time of the invoice’s creation.

3.1.3.4 If CPS Energy rejects Joint Trencher's proposed joint trench footage, it
shall explain the reason(s) for rejecting the proposed installation. If Joint
Trencher continues to seek access to the Residential Joint Trench, within
five (5) business days of receiving the rejection notice, Joint Trencher
shall provide CPS Energy a revised version of its Joint Trencher's
proposed joint trench footage addressing the reason(s) for the initial
rejection. CPS Energy shall review the revised version of Joint Trencher's
Design pursuant to Section 3.1.3.2 and Joint Trencher shall be subject to
the process described therein. If CPS Energy rejects the revised version,
then the project will proceed without Joint Trencher.

For any Residential Underground Project that is not initiated by CPS Energy (i.e.,
Developer or Civic Authority initiated project, Joint Trencher shall be solely
responsible for conveying to the applicable Private Developer or Civic Authority
its desires to participate in the Residential Underground Project. Joint Trencher shall
also be solely responsible for making arrangements for cost reimbursement, if
any, from the applicable Private Developer associated with the installation of its
facilities.

In no event will CPS Energy be obligated to pay for any of Joint Trencher's costs
associated with participating in a Residential Joint Trench, nor shall CPS Energy
act as a collection agent on behalf of, or as an intermediary between, Joint Trencher
and any third party, including any Private Developer or Civic Authority. All such
costs shall be the sole responsibility of Joint Trencher, and Joint Trencher shall
make its own payment arrangements with the Private Developer or Civic Authority,
as applicable, and their respective contractors.

Any Joint Trencher that timely paid its Invoice to access the Residential Joint Trench
shall participate in the Pre-Construction Meeting for the applicable Residential
Underground Project. At the Pre-Construction Meeting, Joint Trencher shall
identify any additional proposed revisions in the number and size of conduits per
trench segment included in the Final Design. Any reasonable deviations from the
accepted joint trench footage agreement for the project will be subject to additional
cost, which will be reflected in a supplemental invoice.



3.1.10

3.1.11

3.1.12

All Joint Trenchers, participating in the Residential Underground Project shall
provide a copy of their final design to the foreman of the crew performing the
trenching work on behalf of CPS Energy.

Joint Trencher shall have ten (10) business days prior to the start of CPS Energy's
excavation and trenching operations in which to schedule the installation of Joint
Trencher's facilities per the revised Final Design. Joint Trencher shall be
responsible for coordinating the installation of its facilities in each segment of an
open Residential Joint Trench and for monitoring progress of trenching operations
on each specific Residential Underground Project. Beyond the ten (10) business
days period for scheduling the installation of Joint Trencher's facilities, CPS Energy
shall have no responsibility to notify Joint Trencher of the timing of each trench
segment's open or closed status once trenching construction begins. It is the
responsibility of the Joint Trencher to coordinate with construction contractors
and/or Developer or Civic Authority concerning joint trench activities.

Once CPS Energy completes the installation of its electrical and prior to gas facilities
being installed, if any, and its conduits to the specified depth, it will leave the
Residential Joint Trench open for the installation of Joint Trencher's facilities. Joint
Trencher must begin installing its facilities no later than 48 hours after CPS Energy,
or representative, has installed electrical facilities. If Joint Trencher fails to install
its conduit within the agreed upon construction schedule, CPS Energy may, at its
discretion, elect to backfill any portion of its excavation. Once the Residential Joint
Trench is covered, Joint Trencher shall not remove the backfill to install its
facilities, without the written consent of CPS Energy. All costs for uncovering and
re-covering the trench will be at the Joint Trencher's expense.

CPS Energy construction foreman, or representative, will make additional 24-hour
notifications each time trenching is re-started after construction delays due to
material shortages or CPS Energy's deferral of work for any reason except normal
off-work hours, weekends, and holidays. Same-day notification will be given to
Joint Trencher to resume work delayed due to weather. Joint Trencher will be
notified of any changes in plans or construction scheduling.

CPS Energy may elect not to leave any excavation open overnight for security and
safety reasons.

Joint Trencher shall inspect and monitor all joint trench activities for each
Residential Underground Project to ensure that its conduits, ducts, and other
facilities have been installed as planned. Such inspection shall occur during the
installation of Joint Trencher's conduits, ducts, and facilities in the trench or at any
other time during the trenching/backfilling process. If any portion of the Residential
Underground Project is not inspected by Joint Trencher, CPS Energy shall treat the
Joint Trencher's installation for that portion of the Residential Underground Project



as having been inspected and accepted by Joint Trencher. Joint Trencher shall be
solely responsible and liable for any rework, additional costs, or damages
associated with Joint Trencher's failure to inspect any portion of a Residential
Underground Project.

3.1.13 If Joint Trencher makes payment to access the Residential Joint Trench but fails to
install its facilities during the construction phase, Joint Trencher will either be
refunded the Joint Trench access fee or will be given credit towards the next
Residential Joint Trench project.

3.1.14 Itis the Joint Trencher’s responsibility to stake its pedestal locations consistent with
best industry standards before the start of construction for identification purposes
only. A Residential Joint Trench will not include trenching or backfill for Joint
Trencher's pedestal installations.

3.2 Residential Joint Trench Costs.

3.2.1 Joint Trencher shall pay CPS Energy for access to a Residential Joint Trench as
specified in Appendix A to reflect pro-rata shares of trenching costs, on a per entity
basis, to all entities participating in a Residential Underground Project. CPS Energy
shall treat itself as one entity, regardless of whether it is installing electric facilities
only or whether it is installing gas and electric facilities.

3.2.2 CPS Energy may in its sole discretion adjust its rates from time to time, which rates
shall become effective thirty (30) days after CPS Energy publishes the new rates
on its website. Such new rates shall not apply to existing jobs in-progress.

3.2.3 Any supplemental invoice issued by CPS Energy to a Joint Trencher based on
acceptance of a reasonable deviation from the Final Design as described in Section
3.1.6 is due and payable within thirty (30) days of invoice date. Payments made
after thirty (30) days will be assessed a two percent (2%) per month interest charge.

3.2.4 IfJoint Trencher fails to pay costs as prescribed by Section 3.2.3 above, CPS Energy
has the right to immediately suspend Joint Trencher's rights to participate in any
future joint trench arrangement under this Agreement. CPS Energy may also
undertake any other available legal enforcement rights until payments of such costs
are made to CPS Energy.

Article 4. Commercial Joint Trench Agreement Requirements

4.1 The following terms and conditions shall govern a Joint Trencher's use of a CPS
Energy Commercial Joint Trench.

4.1.1 Upon notification from CPS Energy, a Civic Authority, or a Private Developer of a
pending Commercial Underground Project that will require CPS Energy to relocate
its existing non-residential electric facilities (including mixed-use development

10



facilities) to underground conduits, manholes, or duct systems ("Notice of
Commercial Underground Project"), Joint Trencher, that is also an Attaching
Entity with existing aerial facilities on Poles subject to relocation, shall notify CPS
Energy of its interest in participating in the Commercial Joint Trench. Unless
otherwise specified, Joint Trencher shall provide such notice to CPS Energy within
thirty (30) days of receiving the Notice of Commercial Underground Project, but in
no event later than thirty (30) days prior to the beginning of construction.

Joint Trencher shall be responsible for attending all design meetings associated with
the Commercial Underground Project and shall coordinate with the applicable party
(Civic Authority, Private Developer, or CPS Energy) that is managing the project.
CPS Energy shall endeavor, but shall not be required, to provide Joint Trencher an
electronic or hard copy of CPS Energy's Preliminary Design for the proposed
Commercial Joint Trench before or after the Commercial Underground Project's
Preliminary Design Meeting.

For any Commercial Underground Project that is not being initiated or managed by
CPS Energy, Joint Trencher shall be solely responsible for conveying to the
applicable Civic Authority or Private Developer its desires to participate in the
Commercial Underground Project. Joint Trencher shall also be solely responsible
for making arrangements for cost reimbursement, if any, from the applicable Civic
Authority or Private Developer associated with the relocation of its facilities.

Joint Trencher shall be solely responsible for coordinating with the applicable Civic
Project's or the Private Development Project's manager and construction design
contractor on the design, specifications, costs, and construction schedule of the
undergrounding of Joint Trencher's facilities, including the design of proposed
conduits and duct bank systems. Joint Trencher shall enter into any necessary
agreements with the Civic Authority or Private Developer for any available
reimbursement at its sole and complete discretion.

Consistent with the Commercial Underground Project's design and specifications
and all Applicable Engineering Standards, CPS Energy will allow Joint Trencher
to relocate its existing aerial facilities into a Commercial Joint Trench along with
CPS Energy's electrical facilities, provided that all such joint trenching operations
shall be at no additional cost to CPS Energy and shall be consistent with this
Agreement and the Pole Attachment Standards.

In no event will CPS Energy be obligated to pay for any of Joint Trencher's costs
associated with participating in a Commercial Joint Trench, nor shall CPS Energy
act as a collection agent on behalf of, or as an intermediary between, Joint Trencher
and any third party, including any Civic Authority or Private Developer. All such
costs shall be the sole responsibility of Joint Trencher, and Joint Trencher shall
make its own payment arrangements with the Civic Authority or Private Developer,
as applicable, and their respective contractors.
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4.1.7

4.1.10

4.1.11

4.1.12

4.1.13

At least sixty (60) days prior to the actual start of construction of the Commercial
Joint Trench, Joint Trencher shall provide CPS Energy electronic and hard copies
of Joint Trencher's Design of the proposed facilities to be installed within the
Commercial Joint Trench, including the number and size of ducts, conduits, and
other facilities that Joint Trencher wishes to install in each trench segment.

CPS Energy shall revise the Preliminary Design to incorporate the approved Joint
Trencher's Design into the Final Design of facilities to be accommodated in the
Commercial Joint Trench and shall provide a copy to the foreman of the crew
performing the trenching work on behalf of CPS Energy.

Joint Trencher shall have ten (10) business days prior to the start of CPS Energy's
excavation and trenching operations in which to schedule the installation of Joint
Trencher's facilities per the Final Design. Joint Trencher shall be responsible for
coordinating the installation of its facilities in each segment of an open Commercial
Joint Trench and for monitoring progress of trenching operations on each specific
Commercial Underground Project. Beyond the ten (10) business days period for
scheduling the installation of Joint Trencher's facilities, CPS Energy shall have no
responsibility to notify Joint Trencher of the timing of each trench segment's open
or closed status once trenching construction begins.

Once CPS Energy completes the installation of its electrical facilities and the
concrete casting of its conduits to the specified depth, it will leave the Commercial
Joint Trench open for the installation of Joint Trencher's facilities. If Joint Trencher
fails to install its conduit within the agreed upon construction schedule, CPS Energy
may, at its discretion, elect to backfill any portion of its excavation. Once the
Commercial Joint Trench is covered, Joint Trencher shall not remove the backfill
to install its facilities.

CPS Energy will make additional 24-hour notifications each time trenching is re-
started after construction delays due to CPS Energy material shortages or deferment
of work for any reason except normal off work hours, weekends, and holidays.
Same-day notification will be given Joint Trencher to resume work delayed due to
weather. Joint Trencher will be notified of any changes in plans or construction
scheduling.

CPS Energy may elect not to leave any excavation open overnight for security and
safety reasons.

Joint Trencher shall inspect and monitor all joint trench activities for each
Commercial Underground Project to ensure that its conduits have been installed
within the Commercial Joint Trench as planned. Such inspection shall occur
during the installation of Joint Trencher's conduits in the trench or at any other
time during the trenching/backfilling process. If any portion of the Commercial
Underground Project is not inspected by Joint Trencher, the conduit installation
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for that portion of the Commercial Underground Project will be treated as
having been inspected and accepted. Joint Trencher shall be solely responsible
and liable for any rework, additional costs, or damages, associated with Joint
Trencher's failure to inspect any portion of a Commercial Underground Project.

4.1.14 Joint Trencher will stake its pedestal locations according to best industry
standards before the start of construction for identification purposes only. A
Commercial Joint Trench will not include trenching or backfill for Joint
Trencher's pedestal installations.

Article 5. Coordination.

All trenching work for which CPS Energy is responsible under this Agreement, shall be
coordinated with CPS Energy or its designated representative. All trenching work for which
a Civic Authority or Private Developer is responsible under this Agreement, shall be
coordinated with the applicable Civic Authority or Private Developer, or its designated
representative.

Article 6. Notice.

All notices required under or regarding this Agreement will be in writing and will be
considered properly given if delivered personally, mailed via registered or certified mail
(return receipt requested and postage prepaid), email, or sent by courier (confirmed by receipt)
addressed to the parties' address designated below. Notice provided by email to
LegalNotices@cpsenergy.com shall not, however, be valid unless receipt of such email is
confirmed by CPS Energy via return email or otherwise.

Notice to CPS Energy:

CPS Energy

Attn: General Counsel

P.O. Box 1771

San Antonio, Texas 78296
LegalNotices@cpsenergy.com

Notice to Joint Trencher:
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Article 7. Operation and Maintenance of Jointly Installed Facilities.

7.1  Each Party shall be responsible for its own excavation for routine maintenance.

7.2 In the event one of the Parties damages the underground facilities of any other entity,
including the other Party, while excavating or performing maintenance, the Party that
caused the damages shall notify all joint trenchers and shall pay the costs of repairing
the damaged facilities.

7.2.1

72.2

A Party that damages the underground facilities of another entity, including the other
Party, shall be responsible for the actual costs of repairing the damaged facilities.
Unless otherwise agreed in writing, the owner of the damaged facilities shall be
responsible for repairing its own facilities and bill the Party that caused the damage.

7.2.1.1 If the concrete encasement containing the facilities of multiple joint trenchers

is damaged the owners of such facilities shall jointly coordinate the repair of
the facilities and encasement utilizing an agreed upon contractor. The costs
of such common repairs shall be billed to the Party that caused the damages.

The Party that caused the damage while performing repairs or maintenance may
leave the excavation open for the entity with the damaged facilities to have its
facilities repaired. If the Party does not leave the excavation open for the owner of
the damaged facilities, it shall be the responsibility of the owner of the damaged
facilities to reopen, close, and return the construction site to standard acceptable
finished condition. The costs of reopening, closing, and restoration to finished
condition may be included in costs of repairs billed for damages by the owner of
the damaged facilities to the Party that caused the damages.

7.3 Emergency Repairs.

Depending on the specific circumstances, it may or may not be practical or even possible for
all of the occupants of a Joint Trench to make repairs and/or to do work simultaneously in an
emergency. When the facilities of one or more joint trencher within a given segment of a Joint
Trench are affected, the following sequence of work will be followed in the interest of safety:

7.3.1

7.3.2

7.3.3

Electric circuits will be cleared by switching or whatever expedient means are
available; and

Leaking gas will be stopped with valves or temporary or permanent repairs.

Once potentially hazardous conditions have been removed, the following procedure
will be used, where applicable. CPS Energy or its contractor, shall complete its
repairs before the next entity starts its repairs. Other entities shall follow in
sequence based on depth. The last entity to complete repairs shall have the
responsibility of returning the site to standard acceptable condition.
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7.4

Charges and Collections for Damages.

To the extent that either Party suffers damage to their facilities that are caused by a
third-party (other than a Party’s contractor), each Party shall be responsible for the
recovery of their respective repair costs from the third-party. Any details related to damage
and cause shall be available and freely exchanged among all Parties. The above
notwithstanding, the Parties may, if mutually desired, pursue collective action against
a third-party.

Article 8. Assignability and Termination.

8.1

8.2

This Agreement is not assignable by a Joint Trencher without the prior written consent
of CPS Energy, which consent shall not be unreasonably denied, delayed, or
conditioned, provided that the intended assignee (i) has obtained all requisite
authorizations from applicable regulatory authorities and governmental entities to
install, maintain, and operate its facilities within the Public Right of Way; (ii) meets
the qualifications for performance under the Agreement; and (iii) accepts the
Agreement in its entirety without any reservation of rights. Joint Trencher shall provide
written notice to CPS Energy prior to the proposed assignment explaining how the
intended assignee meets the requirements above as a precondition to CPS Energy’s
consent to the proposed assignment of the Agreement. Any alleged assignment of the
Agreement without the prior written consent of CPS Energy shall be void.

Either Party may terminate the Agreement by giving the other Party thirty (30) days
written notice, the effect of which shall be to terminate the Party's ability to participate
in future joint trenching activities. Any and each Residential or Commercial
Underground Project in progress at the time of the notice of termination shall be
completed under the terms herein. Joint Trencher is responsible for all charges
associated with any Residential or Commercial Underground Project in which it is
participating at the time of assignment or termination of the Agreement.

Article 9. Limitation of Liability.

9.1

9.2

CPS Energy reserves to itself the right to undertake and conduct any and all trenching
that CPS Energy makes in conjunction with the installation of each of its facilities in
each Residential or Commercial Underground Project.

AS A MATERIAL PART OF THE CONSIDERATION OF THIS AGREEMENT,
JOINT TRENCHER TAKES AND ACCEPTS ANY AND ALL TRENCHES CPS
ENERGY CONSTRUCTS IN THE CONDITION IN WHICH JOINT TRENCHER
FINDS THE CPS ENERGY TRENCH, WITH ANY AND ALL LATENT AND
PATENT DEFECTS AND WITH NO EXPRESS OR IMPLIED WARRANTIES BY
CPS ENERGY OF MERCHANTABILITY, FITNESS, SUITABILITY OR THAT
THE TRENCHES ARE FIT FOR ANY PARTICULAR PURPOSE. JOINT
TRENCHER ACKNOWLEDGES THAT IT IS NOT RELYING UPON ANY
REPRESENTATION, STATEMENT, OR OTHER ASSERTION WITH RESPECT
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9.3

TO THE CONDITION OF ANY CPS ENERGY TRENCH BUT IS RELYING UPON
ITS EXAMINATION OF THE CPS ENERGY TRENCH AT THE TIME OF ANY
GIVEN RESIDENTIAL OR COMMERICAL UNDERGROUND PROJECT.
NEITHER CPS ENERGY NOR OTHER JOINT TRENCHER SHALL BE LIABLE
TO JOINT TRENCHER, ITS CUSTOMERS, OR ANYONE ELSE FOR ANY
INTERRUPTION TO SERVICE OF JOINT TRENCHER OR ANY
INTERFERENCE WITH THE OPERATION OF THE FACILITIES OF JOINT
TRENCHER.

NEITHER PARTY TO THIS AGREEMENT (NOR ITS EMPLOYEES, AGENTS,
SUPPLIERS OR AFFILIATES) SHALL BE LIABLE TO THE OTHER FOR ANY
INDIRECT, SPECIAL, INCIDENTAL, OR CONSEQUENTIAL DAMAGES
SUFFERED BY THE OTHER PARTY, SUCH AS, BUT NOT LIMITED TO, LOSS
OF ANY ANTICIPATED PROFITS, CLAIMS OF CUSTOMERS, LOSS OF
REVENUE, LOSS OF USE OF THE FACILITIES OR SYSTEM OF JOINT
TRENCHER, COST OF CAPITAL, INCREASED EXPENSES OR OPERATION OF
OTHER FACILITIES, OR COST OF REPLACEMENT EQUIPMENT, FACILITIES
OR POWER, ARISING IN CONNECTION WITH THE AGREEMENT, EVEN IF
THE PARTY HAS BEEN ADVISED OR SHOULD BE AWARE OF THE
POSSIBILITY OF SUCH DAMAGES. NOTHING CONTAINED IN THE
FOREGOING IS INTENDED IN ANY WAY TO LIMIT THE MAXIMUM
RECOVERY AVAILABLE TO CPS ENERGY TO THE EXTENT IT IS COVERED
UNDER THE APPLICABLE POLICIES OF INSURANCE STIPULATED IN
"ADDENDUM A" TITLED "MINIMUM INSURANCE REQUIREMENTS."

Article 10. Indemnification; Cost Recovery.

10.1

Joint Trencher, and any agent, contractor or subcontractor of Joint Trencher, shall
defend, indemnify, and hold harmless (collectively "Indemnification") CPS Energy and
its officials, officers, board members, council members, commissioners,
representatives, employees, agents, and contractors, against any and all claims,
demands, liability, costs, damages (including punitive, special, indirect, or
consequential), fines, taxes, special charges by others, penalties, payments (including
payments made by CPS Energy under any Workers' Compensation Laws or under any
plan for employees' disability and death benefits), and expenses (including reasonable
attorney's fees of CPS Energy and all other costs and expenses of litigation) ("Covered
Claims") arising in any way, including any act, omission, failure, negligence or willful
misconduct, in connection with the construction, maintenance, repair, presence, use,
relocation, transfer, removal or operation by Joint Trencher, or by Joint Trencher's
officers, directors, employees, agents, or contractors, of Joint Trencher's facilities,
except to the extent of CPS Energy's negligence or willful misconduct giving rise to
such Covered Claims. To the extent that any Covered Claim arises from the concurrent
conduct of CPS Energy, Joint Trencher, and/or any third party, it is expressly agreed
that each party's obligations of Indemnification under this section shall be effective only
to the extent of each party's pro rata share of liability. All indemnities contained in

16



10.2

this Agreement shall survive its termination. Such Covered Claims include, but are
not limited to, the following:

10.1.1 Liabilities incurred as a result of Joint Trencher's violation, or a violation by Joint
Trencher's officers, directors, employees, agents, or contractors, of any law, rule,
or regulation of the United States, State of Texas, or any other governmental entity
or administrative agency;

10.1.2 Claims of governmental bodies, property owners, or others alleging that Joint
Trencher does not have sufficient right or authority for placing and maintaining the
facilities of Joint Trencher at the locations of trenches owned by CPS Energy;

10.1.3 Claims for taxes or special charges by others, which arise directly or indirectly
from the construction, maintenance, or operation of the facilities of Joint
Trencher and are payable pursuant to federal, state, or local regulation, statute,
or other requirement; or

10.1.4 Claims caused by or relating in any manner to a breach of this Agreement or a
failure to follow the terms of this Agreement by Joint Trencher or its agents and
employees or by Joint Trencher's contractors or their agents and employees.

Procedure for Indemnification.

10.2.1 CPS Energy shall give reasonable notice to Joint Trencher of any claim or
threatened claim, specifying the factual basis for such claim and the amount of
the claim. CPS Energy's failure to give the required notice will not relieve Joint
Trencher from its obligation to indemnify CPS Energy unless and to the extent
Joint Trencher is materially prejudiced by such failure.

10.2.2 Joint Trencher will have the right at any time, by written notice to CPS Energy,
to consult with CPS Energy on the defense of the claim. CPS Energy agrees to
cooperate with Joint Trencher in the defense of the claim to the extent reasonably
feasible without waiver of either attorney-client privilege or attorney work product
protections.

10.2.3 In no event will CPS Energy admit any liability with respect to, or settle,
compromise, or discharge, any third party-claim without Joint Trencher's prior
written consent, and CPS Energy will agree to any settlement, compromise, or
discharge of any third-party claim(s) for monetary liabilities, which Joint
Trencher may recommend which releases CPS Energy completely from such
claim(s). The above notwithstanding, CPS Energy shall not be subject to any
settlements, compromises, or discharges, involving equitable on injunctive
actions against or involving CPS Energy without CPS Energy’s written
consent.
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10.3 Cost Recovery. Joint Trencher shall be responsible for timely payment of all actual costs
of work performed by CPS Energy (or its contractors) that was necessitated by Joint
Trencher's failure, or the failure of Joint Trencher's officers, directors, employees,
agents, or contractors, to install, maintain, use, transfer, or remove Joint Trencher's
facilities in accordance with the requirements and specifications of this Agreement, or
from any other work under this Agreement that CPS Energy was authorized to perform
on Joint Trencher's behalf.

Article 11. Environmental Hazards.

11.1 Joint Trencher represents and warrants that its use of CPS Energy's trenches will not
generate any Hazardous Substances, that it will not store or dispose on or about CPS
Energy's trenches or transport to CPS Energy's trenches any Hazardous Substances,
and that the facilities of Joint Trencher will not constitute or contain and will not
generate any Hazardous Substance in violation of federal, state, or local law now
or hereafter in effect, including any amendments.

11.2  Joint Trencher further represents and warrants that in the event of breakage, leakage,
incineration, or other disaster, Joint Trencher's facilities will not release such
Hazardous Substances. Joint Trencher, and its agents, contractors, and subcontractors,
shall defend, indemnify and hold harmless CPS Energy and its respective officials,
officers, board members, council members, commissioners, representatives,
employees, agents, and contractors against any and all liability, costs, damages, fines,
taxes, special charges by others, penalties, punitive damages, expenses (including
reasonable attorney's fees and all other costs and expenses of litigation) arising from or
due to the release, threatened release, storage, or discovery of any Hazardous
Substances on, under or adjacent to CPS Energy's trenches attributable to Joint
Trencher's use of CPS Energy's trenches.

11.3  Should CPS Energy's trenches be declared to contain Hazardous Substances, CPS
Energy, Joint Trencher, and all other entities shall share proportionately in the cost of
disposal of said Hazardous Substances based on each entity's individual percentage use
of same, provided, however, if the source or presence of the Hazardous Substance is
solely attributable to any particular entities, such costs shall be borne solely by those
entities.

Article 12. Municipal Liability Limits.

No provision of this Agreement is intended, or shall be construed, to be a waiver for any purpose
by CPS Energy of any applicable State limits on municipal liability. No indemnification provision
contained in this Agreement under which Joint Trencher indemnifies CPS Energy shall be
construed in any way to limit any other indemnification provision contained in this Agreement.

Article 13. Attorney's Fees.
If either Party to this Agreement brings a successful action in a court of competent jurisdiction to
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enforce this Agreement, the non-prevailing Party shall pay the prevailing Party's reasonable
attorney's fees.

Article 14. Insurance.

14.1

14.2

Minimum Insurance Requirements. Joint Trencher agrees to carry and keep insurance
in full force during the term of this Agreement sufficient to fully protect CPS Energy
from all damages, claims, suits and/or judgments including, but not limited to, errors,
omissions, violations, fees and penalties caused or claimed to have been caused by, or
in connection with the performance or failure to perform under this Agreement by Joint
Trencher, Joint Trencher's agents or employees, a Joint Trencher subcontractor, or its
agents or employees. Failure to meet and maintain minimum insurance requirements
throughout the life of this Agreement shall constitute a default and grounds for
termination. The minimum amount of insurance as required shall be in accordance with
"Addendum A" titled "Minimum Insurance Requirements." Joint Trencher's insurance
shall be primary to and non-contributory with any self-insurance and/or insurance
maintained by CPS Energy. Unless otherwise required by CPS Energy in writing,
certificates of insurance or copies of insurance policies and policy endorsements
required under Addendum A may be remitted to InsuranceServices@cpsenergy.com.

Change in Minimum Insurance Requirements. Should the minimum insurance
requirements of CPS Energy change, Joint Trencher shall be notified in writing and
Joint Trencher shall have sixty (60) days to meet the new requirements.

Article 15. Miscellaneous

15.1

15.2

Independent Contractor. The Parties recognize that Joint Trencher is an independent
entity and nothing within this Agreement shall be construed to create a joint venture,
partnership, agency, or other employment relationship between the Parties, or as
granting a franchise under federal or state law. All Joint Trencher employees,
contractors, representatives, or agents shall be considered to be an employee of Joint
Trencher only and will not be considered an agent or employee of CPS Energy for any
purpose. Joint Trencher will be solely responsible for payment of all compensation
owed to its employees, contractors, representatives, or agents, including all applicable
federal, state and local employment taxes and will make deductions for all taxes and
withholdings required by law. In no event will any Joint Trencher employee be eligible
for or entitled to participate in any of the employee benefit plans or similar programs
of CPS Energy.

Waiver. The rights and remedies provided to each of the Parties herein shall be
cumulative and in addition to any other rights and remedies provided by law or
otherwise. Any failure in the exercise by either Party of its right to terminate the
Agreement or to enforce any provision of the Agreement for default or violation by the
other Party shall not prejudice such Party's rights of termination or enforcement for any
further or other's default or violation or be deemed a waiver or forfeiture of those rights.
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15.3 Applicable Law and Venue. This Agreement is performable in San Antonio, Bexar
County, Texas, and is governed by the laws of the State of Texas. Exclusive venue for
all actions under the Agreement shall be in the state courts of the State of Texas, Bexar
County, Texas. CPS Energy's obligations pursuant to the Agreement are subject to
Texas Government Code Chapter 1502.

CPS ENERGY JOINT TRENCHER

Signature Signature

Printed Name Printed Name

Title Title

Date Date
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APPENDIX A

Residential Joint Trench Rates ($/Ft.) per Joint Trench Entity

CPS Energy Plus |CPS Energy Plus |CPS Energy Plus |CPS Energy Plus

1JointTrench |2JointTrench |3JointTrench |4 Joint Trench
Installation Type (5/ft) ($/ft) ($/ft) ($/ft)
Dirt Trench by Equipment S 3.23( S 2155 1615 1.29
Dirt Trench by Hand S 1544 | S 10.28 | S 7.72 (S 6.18
Rock Trench by Equipment S 834(5s 5.56 | S 417 S 3.34
Rock Trench by Hand S 3497 | S 2331 S 17.48 | S 13.99
Hard Rock Trench by Equipment S 15.26 | S 10.17 | S 7.63 S 6.10

Notes:
(1) CPS Energy is counted as one entity regardless of whether there is Gas in the trench or not.
(2) All trench costs will be based on standard trench depth of 42". In cases where CPS Energy
requires a trench depth of 48" to accommodate its Gas facilities, joint trench costs will still

be based on 42" trench depth.

(3) Assumes maximum of 2-3" conduits or equivalent per Joint Trench Entity (not including
CPS Energy).

(4) Ifadditional trench depth is required to accommodate additional Joint Trench conduits, Joint
Trench Entity causing additional depth shall be responsible for the additional trench cost.



APPENDIX B

Residential Joint Trench Service Request for Billing
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APPENDIX C

Only applicable to Underground Residential Distribution

Electric Trench with Joint Utilities
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Side View Single Phase Transformer or SE6 Front Lot Construction
Standard Lots with Bluffs

(Trenching in Parkway Side View Upward Slope)
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Side View Single Phase Transformer or SE6 Front Lot Construction
Standard Lots with Bluffs

(Trenching in Parkway Side View Downward Slope)
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ADDENDUM A

MINIMUM INSURANCE REQUIREMENTS (CLASS 3)

Company shall purchase and maintain in full force and effect, at its own expense,
the following minimum insurance coverages and limits:

a. Statutory Worker's Compensation and Employer's Liability Insurance with
minimum limits of not less than indicated below. The policy must be in the
name of the Company or contain an endorsement naming CPS Energy as the
Alternate Employer.

Required Limits - Statutory limits, with Employer's Liability Coverage as follows:

Bodily Injury by Accident $1,000,000.00
Bodily Injury by Disease Each Employee $1,000,000.00
Bodily Injury by Disease Policy Limit $1,000,000.00

b. Commercial General Liability Insurance, including the coverages identified
below, with minimum limits indicated below.

Each Occurrence $1,000,000.00
General Aggregate $2,000,000.00

The Commercial General Liability Policy will include the following coverage's
where applicable:

i.  Bodily injury & Property damage on an "Occurrence" basis
ii.  Products/Completed Operations

iii.  Premises & Operations

iv.  Independent Contractors
v.  Contractual Liability

vi.  Personal Injury Liability

vii.  Explosion, collapse, and underground exposures (XCU)

Business Automobile Insurance for all owned, non-owned, and hired vehicles.

Combined Single Limit BI & PD $1,000,000.00

. Excess Liability Coverage, following form, over Employers' Liability,

Commercial General Liability, Business Automobile Liability Policies, with
the limits shown below.

Excess Liability Coverage $2,000,000.00

Each of Company's liability insurance policies shall be primary to and non-
contributing with, any other insurance carried by, or for the benefit of the CPS
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Energy. Insurance may be provided under a single limit policy, or two or more
policies with combined limits for the required amount of coverage.

Company's workers' compensation, employers' liability, business automobile liability,
commercial general liability, and excess liability insurance policies shall be endorsed to waive
all rights of subrogation in favor of CPS Energy and its affiliates, and their shareholders,
directors, officers, members, employees and agents.

CPS Energy and its employees, officers, directors, owners, advisors, consultants and agents
shall be included as additional insureds without limitation on all policies (except workers'
compensation), under the form of additional insured endorsement providing the maximum
protection to CPS Energy allowed by applicable law. Further, Company represents and
warrants that:

a. Allsuch policies will be endorsed to reflect thirty (30) days' notice of cancellation to CPS
Energy. Company shall not cause or permit its insurance to be canceled, reduced,
restricted, limited, or invalidated.

b. Upon request by CPS Energy, Company shall provide true copies of the insurance
policies and policy endorsements as required in this Addendum A from issuing
insurance company(s).

All Company's insurance shall be issued by insurance carriers licensed to do business in
Texas at the time the policy is issued and rated by A.M. Best Company as A-VII or better,
confirmed by one or more insurance certificates listing CPS Energy's name and address as
a Certificate Holder, and list the name of Project as described in this Agreement and the
name and phone number of the broker who prepared the certificate. Certificates of insurance
shall be prepared on an Acord form 25-S.

With respect to any coverage maintained on a "claims-made" policy form, Company shall
maintain such coverage for two (2) years following termination of this Agreement or
completion of all Services associated with this Agreement, whichever is later; provided that,
if a "claims-made" policy is maintained, the retroactive date must precede the date of
commencement of Services under this Agreement.

Company shall not commence Services under this Agreement until Company has obtained
all required insurance and until such insurance has been received and approved by CPS
Energy. Company's failure to fulfill these insurance requirements within ten (10) days after
receipt of CPS Energy's notice to proceed shall not be considered cause for any adjustment
to Company's compensation or schedule. CPS Energy's approval of Company's insurance
shall not relieve or decrease the liability of Company hereunder.

If Company fails to obtain or renew the above required insurance and furnish to the CPS
Energy acceptable evidence thereof, CPS Energy shall have the right, but not the obligation,
to: (1) procure such insurance and reduce the Agreement amount by the cost thereof; or (2)
deem as material breach of this Agreement the Company's failure to do so.

Nothing herein shall reduce or alter any obligation Company has to indemnify, defend or
hold harmless identified parties as provided in the Agreement.

In the event Company enters into a subcontract with a Subcontractor, the Company will
require the Subcontractor to procure at a minimum all insurance specified to be carried by
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the Company, in the like form specified herein.

Company and, as applicable, its Subcontractors shall bear all risks and be responsible for
any uninsured loss due to policy deductibles, self-insured retentions, exclusions, limitation
inadequacy and/or absence of coverage, whether such policies are purchased by Company,
Subcontractor and/or CPS Energy.



